Request for Qualifications

Maintenance and Improvements Construction
Management at Risk (CMAR) Task Order Project —
CMAR Qualifications

Issue Date: Wednesday, July 22, 2020

Issued by:

Mifflin Township Board of Trustees
155 Olde Ridenour Rd.

Gahanna, OH 43230
614-471-4494

Primary Point of Contact:

Dr. Frederick L. Kauser, Fire Chief
Kauserf@mifflin-Oh.gov
614-471-0542 (office)
614-496-6319 (cell)

Deadline for Submittal
Wednesday, August 12, 2020
No later than 3:00 P.M. EST


mailto:Kauserf@mifflin-Oh.gov

REQUEST FOR QUALIFICATIONS COVER SHEET

Mifflin Township Board of Trustees (“Mifflin Township” or “Owner”) is issuing this Request for
Qualifications (“RFQ”) for Maintenance and Improvements Task Order CMAR.

Submittals must be received at the Mifflin Township Administration offices, 155 Olde Ridenour
Road, no later than 3:00 P.M. on Wednesday, August 12, 2020. Any Statements of
Qualifications (“SOQ”) arriving after 3:00 P.M. will be considered late and will receive no
consideration for selection to provide the specified services.

All questions or requests for clarifications should be submitted no later than 3:00 P.M on
Wednesday, August 5, 2020 to Frederick Kauser at kauserf@mifflin-oh.gov AND Mr. Jay Boone,
Partner JBoone@moodynolan.com of Moody Nolan Architects.

The Offeror (“Offeror”) declares to have read, understood and affirms, by its signature below, to be
bound by all the instructions, terms, conditions and specifications of this RFQ and agrees to fulfill
the requirements of any contract (“Contract”) for which it is selected to provide the specified goods
or services at the prices proposed.

The Offeror certifies, by signature affixed to this “Request for Qualifications Cover Sheet”, that the
information provided in response to this RFQ, including certified statements, is accurate and
complete.

Federal Taxpayer Identification Number (TIN)

Name of person signing proposal (Please print or type) Title

Offeror Name

Mailing address

City State ZIP
Telephone Toll Free Telephone
Contact Person Fax Number

E-Mail address

Authorized Signature (Original signature only) Please use Blue Ink.

THIS FORM MUST BE SIGNED AND SUBMITTED WITH THE SOQ



mailto:kauserf@mifflin-oh.gov
mailto:JBoone@moodynolan.com

REQUEST FOR QUALIFICATIONS FOR

CONSTRUCTION MANAGER AT RISK SERVICES

July 22, 2020

Project Owner: Mifflin Township Board of Trustees
Project: Maintenance and Improvements Task Order CMAR Project

Delivery Method: Construction Manager at Risk, in accordance with the Ohio Revised Code

Respondent Question Deadline: 3:00 P.M. Wednesday, August 5, 2020
RFOQ Response Deadline: 3:00 P.M. Wednesday, August 12, 2020

Purpose

The Mifflin Township Board of Trustees is seeking qualifications from qualified construction
manager at risk (CMAR) firms, required to have a presence in the State of Ohio, to provide
construction manager at risk services to perform new construction of a combination Fire and
Police Station, improvements at the Mifflin Township Government Center, Fire Division Learning
Center and three existing fire stations and maintenance and improvements to these and other
Township properties on an as-needed basis, in Mifflin Township’s sole discretion, over a period of
up to five years (the Project.)

Procurement Process Overview
As defined in the Ohio Revised Code and Ohio Administrative Code, the selection process will be
conducted in two phases.

RFQ. The first phase includes review and evaluation of qualifications submitted by firms interested
in providing the required CMAR services by Mifflin Township’s Evaluation Committee, in
accordance with Ohio law. The evaluation committee will review and evaluate the qualifications
received. Firms may be invited to meet with the Evaluation Committee prior to the release of the
short-list of CMAR firms. A minimum of three (3) short-listed firms that are determined to be
gualified to provide the required CMAR services will be released, unless it is determined that there
are fewer than three (3) qualified firms.

REP. Technical and pricing proposals will be requested from the short-listed CMAR firms, using
a request for proposals (RFP). The technical and pricing proposals received will be reviewed and
evaluated and, considering qualifications and technical/pricing information, the CMAR firm
determined to provide the best value for the Project will be selected.

Mifflin Township will negotiate with the selected CMAR in an effort to reach a Term Agreement.
The negations will be directed towards, among other things, ensuring that the selected CMAR and
township mutually understand the essential requirements involved in providing the required
services under the agreement, ensuring that the CMAR will be able to provide the necessary
personnel, equipment, and facilities to perform under the agreement, and reaching an agreed
upon procedure and schedule for determining a guaranteed maximum price using an open book
pricing method that shall represent the total maximum amount to be paid by the township to the
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CMAR under the agreement or task order. Mifflin Township reserves the right to terminate
negotiations with the selected CMAR in writing if an agreement cannot be reached.

Project Overview

The Project will consist of various maintenance and improvement projects to be determined in
Mifflin Township’s sole discretion, as such projects are identified. It is anticipated that the selected
CMAR will enter into a Term Agreement with Mifflin Township, for a term of up to 5 years. When
Mifflin Township identifies a project, the project-specific terms will be defined via a written, signed
task order addendum to the Term Agreement. The form of Term Agreement and task order
addendum will be provided to the short-listed firms during the RFP phase.

Currently, maintenance and improvement services are required for several locations including, but
not limited to:
e 101 S. Stygler Road (Mifflin Township Government Center) — approximately 25,000 sf of
improvements to a 55,000 sq. ft. building
2459 Agler Road (Fire Station 132/Police Station) — constructing a 12,000 sqg. ft. building
475 Rocky Fork Blvd (Fire Station 131) — approximately 3,000 sf of improvements to a
12,000 sg. ft. building
e 485 Rocky Fork Blvd. (Community Public Safety Learning Center) — approximately 5,000 sf
of improvement to 6,000 sf building
e 501 Beecher Crossing (Fire Station 133) — approximately 2,000 sf of improvements to a
10,000 sf building.
o 422 McCutcheon Road (Fire Station 134) — approximately 4,000 sf of improvements to a
10,000 sf building.

Other maintenance and renovation projects in various buildings owned by Mifflin Township
will be determined on a rolling basis over the next 5 years, at Mifflin Township’s sole
discretion.

The goals of the Project include:

e Generally, building improvements include updating, improving and renovating
existing facilities to manage risk and costs by improving energy efficiency, physical
security, building systems, technology infrastructure, roof systems and occupant
workspaces. Projects will vary greatly in terms of budget, scope and complexity.
For instance, bathrooms are original in several facilities which are occupied 24-
hours a day, every day of the year. Specific improvements may include replacing
restroom facilities, kitchens, concrete apparatus floors and drives, roof systems,
generators and switches, exterior windows and doors, landscaping, and others.

¢ The Government Center project includes converting one half of the 55,000 square
foot office building into a multi-tenant government offices that includes the
Township Administration, Board of Trustees and Fiscal Officer, a public meeting
hall, two 9-1-1 centers, law enforcement offices, technology services offices and
workspaces, and fire administration offices and training spaces. Conversion of the
interior and exterior spaces includes creating safe and sustainable building access
for residents, business operators and vendors. Additionally, there will be emphasis
on collaboration and meeting spaces, physical security, ease of interaction with
citizens, implementation of SMART systems, energy efficiency, use of natural
lighting, and building a sense of community among occupants who make up
multiple Agencies and departments.



o The new fire - police station will replace two existing buildings that are well beyond
their useful life, neither of which were designed for their present use. This multi-
purpose facility is compact and highly efficient given the budgetary and parcel
constraints. Its design is open while somewhat hardened to reduce security risks
present within the area. The new facility will allow some evaluation of new systems
before making improvements in existing fire stations.

e The new community public safety learning center contains 4 classrooms as well as
offices and support the delivery of public education at any time day or night. Only
a portion of the building is presently completed and occupied while approximately
75% remains unfinished with exposed exterior framing.

Background

The Township is established in accordance with § 9.33 (F) (1) of the Ohio Revised Code.
The Township, which is a separate legal entity, is financially, managerially and
operationally independent. The Township is a fully funded political subdivision and
receives the majority of its funding from locally voted property taxes.

Scope of Work

CMAR services for each Project will be identified in the Project-specific task order addendum and
may include, but not be limited to, design review and pre-construction services, participation in
developing the budget and updated construction cost estimates, participation in preparing the
construction schedule (including identification of significant milestones for completion of the
Work), prequalification of subcontractors to perform the required Work, project management,
construction, and close- out phases of the Project. The scope of the selected CMAR firm’s
services will likely include, but may not be limited to, the following:

Pre-Construction Phase

¢ Review Contract Documents for clarity, coordination, and constructability

¢ Review ORC and Township requirements for bidding and funding public projects including
thresholds for public bidding and prevailing wages.

o Provide estimates of probable construction costs during the design process

o Develop a preliminary project and construction schedules, including phasing plan and
milestone

¢ Facilitate Value Engineering (VE) study

o Develop prequalification criteria for subcontractors and prequalify subcontractors for the
Work, in accordance with Ohio law.

» Submit a list of proposed prequalified Subcontractor vendors to the Owner.

* Subcontractors, including but not limited to Plumbing, Fire Protection, HVAC,
Electrical and AV/Technology will be awarded by the CMAR to prequalified
vendors using a competitive process.

 The parties will engage in an “open book” pricing method in which all
subcontracted work shall be based upon competitive pricing that will be reviewed
by the Owner, the A/E and the CMAR.

e Submit to Owner and the A/E proposed Guaranteed Maximum Price



Subcontractor Bid and Award

e Lead and manage the Subcontractor Prequalification and Bidding Process

o Self-performance of work must be pre-approved by the Owner and CMAR must submit a
sealed bid prior to receiving subcontractor bids for such work, in accordance with Ohio law

¢ In concert with the Architect and Owners Point of Contact, conduct a pre-bid meeting

e Assist the Architect in answering questions and developing addenda

e State public bidding and prevailing wage requirements may apply to some of these projects

Construction Phase

Lead and manage the Construction Phase
Establish a document control system for all project documents
Bond and insure the construction per Ohio law and the Contract Documents.
Conduct regular and consistent progress meetings; develop and distribute meeting minutes
Hold all subcontracts and shall be fully responsible for the means and methods of
construction, project safety, project completion, within the schedule agreed upon in the
preconstruction stage
e Process, act upon, and track all project correspondences, including letters, emails,
submittals, shop drawings, requests for information, others, etc.
¢ Review Subcontractor payment requests and determine accuracy ofsare
Provide prevailing wage reporting/accounting in accordance with Ohio bw
¢ If changes to the work are required, issue requests for proposal for the change, review the
Subcontractor’'s cost proposal, and negotiate fair compensation for the changed work;
make recommendations to Mifflin Township
Provide quality assurance inspection of the construction work
Coordinate all QA material testing by independent testing firms
Provide periodic progress reports to the Township
Coordinate commissioning and start-up with the Subcontractor(s) and Mifflin Township
Coordinate training of Mifflin Township personnel with the Subcontractor(s)

Post-Construction Phase
¢ Lead and manage the Closeout Phase

Develop and distribute punch lists; track and document completion of punchlists

Make requests to Mifflin Township for substantial completion and finalcompletion

Collect all required warranties and guarantees and provide to Mifflin Township

Review all as-built drawings for accuracy and provide as-built drawings to Mifflin Township
Warranty service

Coordinate transition of closed projects to Township facilities management.

Term

Any and all services shall be according to a Term Agreement and Project-specific task order
addendum with the Owner.



Reference Documents
Preliminary design and reference documents may be provided as Projects are identified by Mifflin
Township.

Submittal Format

Statements of Qualifications (SOQ) submittals shall provide a straightforward, concise description of
the Respondent firm’s capabilities to satisfy the requirements of this RFQ and provide enough
information to fully establish the firm’s ability to perform all the actions, activities and functions
described in this RFQ.

All information provided shall be bound into a single volume, with a table of contents listing all
sections. Include the RFQ Cover Sheet that is signed by an officer of the firm. Four signed original
(4) copies of the SOQ should be submitted.

Emphasis should be on conformance to the RFQ instructions, responsiveness to the RFQ
requirements, completeness and clarity of content, and should minimize extraneous marketing
materials. Costs for developing submittals are entirely the responsibility of the firm and shall not be
chargeable to Mifflin Township.

Submittal Required Information
Provide the following information for consideration by Mifflin Township as part of the evaluation of
Respondent’s qualifications. The SOQ must be separated into tabbed sections as follows:

1. Competence and Services. When providing the following information, if the firm is a
national firm with a branch office in Ohio, indicate this and provide information limited to
the firm's Ohio office projects and experience. Include:

a. An Executive Summary of the CMAR Firm and CMAR Team (the firm’s proposed
employees who would be assigned to perform services for the Project) including key
consultants, if any. Demonstrate the firm’s abilities and qualifications and include the
number of years the firm has been in business as well as the geographical area of
operations and professional affiliations. Please also indicate the principals in the
organization and the size and composition of the organization.

b. Describe the CMAR Firm and proposed CMAR Team in more detail, building from
the Executive Summary — i.e., credentials, technical training, experience/capabilities
of estimating and scheduling personnel, education, and experience of the CMAR
Team, in-house, full-time employees and in-house professional disciplines. Provide
bios for Project Executive/Project Manager, Project Administrator (Site Level), and
Construction Technical Staff (Estimating, Budgeting, Scheduling) only

c. Provide a summary statement that demonstrates your understanding of the
Project, the Project goals, and why your firm is qualified for the Project.
Describe how your firm is well-suited for the term/task order engagement,
potential challenges, and how your firm and CMAR Team will address those
challenges.

d. Describe experience with similar projects - general maintenance, improvements, and
construction work in occupied government (or similar) facilities, use of space,
technology, and systems that support government facility functions, value
engineering, and any experience minimizing operating costs.

e. Describe the firm’s qualifications regarding construction document preparation in its
role as CMAR. Briefly describe the provisions and procedures that the firm would
7



recommend including in the Construction Documents issued to Subcontractors to
best protect the Owner with respect to project controls and cost savings approaches.

f. Describe the scopes of Work the CMAR may self-perform. List potential consultants
to be used for the Project and the firm’s experience with each on past projects. Roles
performed by consultants must be clearly identified. Limit bios to one page in length.

2. Ability to Provide the Required Services.

a. Capacity of the CMAR Firm and members of the CMAR Team to provide the required
services for the various future Projects in terms of workload and availability. List all
projects the CMAR Firm is currently working on. Include all current and
anticipated projects, the status of each, and relevant information (e.g., project name,
project location, project completion date, project owner, brief description of the project
construction cost, project size, type, and complexity, project delivery model, stage of
completion, committed staff and consultants.)

b. Previous collaboration of the CMAR Team members on any project type, sample
projects on which a sizeable number of individual team members have collaborated
previously.

c. Describe your firm’s Project Management philosophy, including proposed progress
meetings and presentations to Mifflin Township’s key stakeholders. Provide
examples of reports used to document the progress and status of projects.

3. Past Performance.
a. Describe the typical relationship your firm promotes between the Owner, Architect
and CMAR and the value a CMAR brings to a construction project, including the
impact of a CMAR on overall project costs.

b. Describe your firm’s history of completing similar projects in accordance with the
original substantial completion date in the GMP.

c. Provide references for representative project experience, emphasizing public, or
similarly scoped, CMAR project experience, if any. Include and identify any
previous or current term/task order engagements. Select three similar projects
completed within the past five years. For each project, provide information on:

(1) Project owner, owner contact name/phone number/email;
(2) Brief description of the project and its relevance to this Project;

(3) Detailed project information including project name, project location, project
completion year, construction cost, project size, type, and complexity (e.qg.,
square footage, renovation/ new freestanding/addition, phases, site
management);

(4) Project delivery model (e.g., general contractor, construction manager at risk,
design-build, etc.), and whether the CMAR Firm performed preconstruction
and construction services;



(5) Construction cost, including both the initial construction costs with in the
original GMP and the final construction costs;

(6) Members of CMAR Team associated with project and their role on the

project;

(7) Describe CMAR Firm’s:

Control of costs;
Quality of Work performed;

Dispute Resolution (dealing with subcontractor and supplier
issues);

Administration of subcontractors and suppliers;

Meeting deadlines and maintaining the original project schedule.

4. Financial Responsibility.

a. Demonstrate CMAR Firm’s bonding capacity as evidenced by a recently dated letter
from the CMAR Firm’s surety agent listing current available bonding capacity, as well
as total maximum bonding capacity. The letter should also state the surety agent’s
commitment to provide the required payment and performance bonds in accordance
with OAC 153:1-4-02, if the CMAR Firm is determined to be the firm that will provide
the best value for the Project.

b. Provide the CMAR Firm’s latest audited financial statements and/or any other
documentation that provides evidence of fiscal responsibility.

5. History of performance with goals of diversity and inclusion. Describe CMAR
Firm’s approach to and history of achieving goals of diversity and inclusion, including:

a. Local trade contractor participation goals; and

b. Woman and/or minority owned contractor participation goals.

6. Other qualifications consistent with the scope and needs for the Project.

b.

a. Firm’s History / Revenue.
— CMAR Firm’s annual revenue associated with public construction projects
for each of the past 5 years and CMAR Firm’s total annual revenue for each
of the past 5 years.

— What percentage of the CMAR Firm’s public construction volume over the
past two years has been performed as a Construction Manager?

— What percentage of the CMAR Firm’s total construction volume, over the
past two years, has typically been performed with the CMAR Firm’s own
forces?

Insurance Coverage & Claims History. Disclose all information concerning any suits
filed, judgments entered, or claims made against the firm during the last five years or any
declaration of default or termination for cause against the firm with respect to CMAR
services. In addition, state whether, during the past five years, the firm has been
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suspended from submitting proposals or entering into any government contract. Include:

— Professional Liability coverage of the CMAR Firm, including claims history
for the last 10 years.

— Commercial General Liability coverage of the CMAR Firm, including claims
history for the last 10 years.

— Alist of all convictions or fines assessed against the CMAR Firm or any of
its officers or directors for violations of State or Federal Law.

c. Value Added Experience. Demonstrate the CMAR Firm/CMAR Team’s past success in
providing past construction manager at risk projects with value added components
through the CMAR Firm/CMAR Team’s creative or innovative value engineering,
construction technique or other similar methods. For each example, provide a brief one
paragraph summary. Include recommendations that added value for construction
work on occupied governmental (or similar) facilities. Include recommendations
that enhanced the occupants experience, cost effectiveness and functionality of
the facilities.

d. Prior Performance with an Ohio Township. Has the CMAR Firm or any of CMAR Team
ever worked on Projects for any Ohio Township in the past? What Township (s) and was
the relationship successful? Is the CMAR familiar with public bidding and prevailing wage
requirements?

e. Proximity to the Site. Proximity of the CMAR Firm’s primary office where most of the
Project work will be managed/performed to the Project site — List distance in miles,
straight-line method.

f. Familiarity with Local Area. Knowledge of the local area and working relationships with
local and regional subcontractors and suppliers.

Submission Requirements

Provide four (4) copies of the SOQ. All SOQs must be in a sealed envelope or appropriate
packaging, addressed to Miffin Township and contain the title of the Project (e.g.,
MAINTENANCE AND IMPROVEMENTS CMAR TASK ORDER PROJECT - CMAR
QUALIFICATIONS [FIRM NAME]” clearly marked on the outside, addressed and delivered to:

Mifflin Township Board of Trustees

Attn: Nancy White, Township Administrator
155 Olde Ridenour Road

Gahanna, Ohio 43230

614-471-4494
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SOQs may also be delivered in person to Mifflin Township, Attention: Nancy White, Township
Administrator, 155 Olde Ridenour Road, Gahanna, Ohio, 43230. SOQs submitted via e-mail
will not be considered. Each Respondent is responsible to ensure that its submittal meets the
delivery requirements to the destination at the designated time.

Mifflin Township reserves the right to waive any defect or technicality in any SOQ received or to
eliminate any Respondent that submits an incomplete or inadequate SOQ or that is not responsive
to the requirements of this RFQ. Submittals will be received until the RFQ Response Deadline
set forth above. Submittals received after this time may be considered solely at Mifflin Township’s
discretion.

Respondent Questions

Any questions or clarifications regarding this RFQ must be sent in writing via email to
kauserf@mifflin-oh.gov__and JBoone@moodynolan.com reference the title of the RFQ
(Maintenance and Improvements Task Order CMAR). All questions should be submitted no
later than the Respondent Question Deadline set forth above.

Responses to all questions will be documented and posted on Mifflin Township’s website at
www.mifflin-oh.gov. Mifflin Township anticipates that responses will be posted on or around
August 24, 2020.

SQOQ Evaluation Process:

Mifflin Township’s Evaluation Committee will review the qualifications received. If requested by
Mifflin Township, finalists may be required to meet in person, locally, with the Evaluation
Committee for a presentation and interview.

A. Conformance Review

Respondent shall be considered responsive if the SOQ responds to the RFQ in all material
respects and contains no irregularities or deviations from the RFQ. Each Respondent that
is rejected as nonresponsive will be notified of the finding that it was nonresponsive and
the reasons for the finding in writing.

B. Qualifications Criteria
The qualifications criteria which may be the basis for evaluation of submitted SOQs are:

1. Competence to perform the required management services as indicated by the
technical training, education, and general experience of the CMAR’s personnel,
especially the technical training, education, and experience of the CMAR’s employees
and consultants who will be assigned to the Project;

2. Ability in terms of workload and the availability of qualified personnel, equipment, and
facilities to perform the required services competently and expeditiously, and
experience working on similar types of projects (specifically experience with Ohio
public construction projects);

3. Past performance of the CMAR Firm as reflected by the evaluation of previous clients
with respect to factors such as control of costs, quality of work, dispute resolution,
administration of subcontracts, meeting deadlines;

4. Financial responsibility including evidence of the capability to provide the payment and
performance bonds in accordance with OAC 153:1-4-02;

5. History of performance with goals of diversity and inclusion and ability and commitment
to incorporate Mifflin Township’s goals for diversity and inclusion;and

11


mailto:JBoone@moodynolan.com
http://www.mifflin-oh.gov./

6.

Other qualifications that are consistent with the scope and needs of the Project,
including, but not limited to:

i. History and philosophy of the firm
ii. Number of years in business
iii. Average revenue
iv. Insurance and claims history
v. Value added experience
vi. Prior performance with Township’s (Ohio)
vii. Proximity to the site

vii. Knowledge of the local area and working relationships with local
subcontractors and suppliers

Rights of Mifflin Township

This RFQ constitutes only an invitation to present qualifications. The rights reserved by Mifflin
Township, which shall be exercised in its sole and absolute discretion, include, without limitation,
the right to:

1.

10.

11.

Require additional information from one or more Respondents to supplement or clarify
the SOQs submitted including, but not limited to, conducting interviews with
Respondents if Mifflin Township, in its sole discretion, deems such interviews to be
helpful.

Conduct investigations with respect to the qualifications and experience of each
Respondent.

Visit and examine any of the facilities referenced in the SOQs and to observe and
inspect the operations at such facilities.

Waive any defect or technicality in any SOQ received.

Determine which Respondents are qualified to be short-listed to receive the RFP and
submit Proposals in response to the RFP.

Eliminate any Respondent that submits an incomplete or inadequate SOQ or is not
responsive to the requirements of this RFQ.

Supplement, amend, or otherwise modify this RFQ, prior to the date of submission of
the SOQs.

Issue one or more amendments to this RFQ extending the due date for the SOQs.

Receive questions concerning this RFQ from Respondents and to provide such
guestions, and Mifflin Township's responses, to allRespondents.

Cancel this RFQ or the RFP in whole or in part with or without substitution of another
RFQ or RFP if determined to be in the best interest of Mifflin Township.

Take any action affecting the RFQ process, the RFP process, or the Project that would
be in the best interest of Mifflin Township, select any response as the basis for
negotiation of a contract, and to exercise its discretion and apply its judgment with
respect to any aspect of this request, the evaluation of responses, and the negotiation
and award of any contract.
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12. Make public any and all documents associated with the Project, including documents
submitted to Mifflin Township by Respondents.

13. Mifflin Township is not, by virtue of issuing this RFQ, obligated to enter into a
contract and reserves the right to not issue a contract as a result of this solicitation.

Projected Timeline

The anticipated projected timeline for this RFQ process is provided below. Mifflin Township may,
at its sole discretion, modify the schedule as necessary to allow for thorough and complete
analysis of responses.

Activity Target Completion Date

Issue RFQ, Inquiry Period Begins July 22, 2020

Respondent Questions Due Date August 5, 2020 by 3:00 P.M.
Responses to Respondent Questions Issued  August 10, 2020

Qualifications Due Date August 12, 20202 by 3:00 P.M.
Evaluation and Selection of Short-Listed Firms August 14, 2020

Short-Listed Firms Notified August 17, 2020

RFP Issued (If required) August 21, 2020

Pricing & Technical Proposal Due Date August 24, 2020

Short-Listed Firm Interviews Week of August 24, 2020

All dates are subject to change in Mifflin Township’s sole discretion.

litional :

Each CMAR firm submitting qualifications or any other information as part of this selection process
is responsible for all costs associated with preparing the submission and participating in the
selection process. Mifflin Township assumes no responsibility, and no liability, for costs incurred in
the preparation or submission of any RFQ response.

All SOQs and subsequent Proposals received in response to the procurement documents will
become the property of Mifflin Township and will not be returned. Note that all information
submitted in response to this RFQ and to any subsequent RFP for CMAR services is a public
record, which will be made available for inspection as required by ORC 149.43 upon request at
the conclusion of the selection process. Respondents recognize and agree that Miffin Township will
not be responsible or liable in any way for any losses that the Respondent may suffer from the
disclosure of information or materials to third parties.

By submitting a SOQ in response to this RFQ, the CMAR Firm agrees to preserve the
confidentiality of the Owner’s information used by CMAR Firm or to which it will be granted access
in preparing a SOQ and/or in performing work under any resulting contract. The CMAR Firm shall
protect any such information from disclosure and limit access thereto to those that need such
information in order to perform services for Mifflin Township. The CMAR Firm shall notdisclose
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such information to any persons or entities without prior written consent from the Mifflin Township
unless such information has become otherwise generally available, without fault of the CMAR
Firm.

By submitting a SOQ in response to this RFQ, the CMAR Firm agrees to provide for Equal
Employment Opportunity pursuant to Section 153.59 of the Ohio Revised Code.

Except as required by statute, Mifflin Township reserves the right, in its sole discretion, to modify
these procedures, criteria, and/or terms, as well as the scope of the project and related services.
Mifflin Township may reject any or all qualification statements received or cancel this process at
any time for any reason and Mifflin Township will have no liability for taking such action. Mifflin
Township reserves the right to waive minor variations in the selection process.

Any attempt to influence any member of Mifflin Township regarding this RFQ prior to the
selection/decision will be grounds for disqualification.

Mifflin Township appreciates your interest in the Project and looks forward to reviewing your
qualifications for the Project.
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